

certificate of the Company, stating that the Company has completed all of the transmission pipe lines, compressor stations, plants and other facilities comprised in the Permian-San Juan Project to the extent necessary to enable the Company to deliver, when required, the volumes of gas to be delivered through its pipe line system as set forth in Section 1.12C (even though the Company shall not then have completed all of the well drilling and development program and related field gathering lines and other field facilities comprised in said Project), accompanied by a certificate signed by an independent engineer stating that in its opinion the Permian-San Juan Project has been completed to the extent stated in such certificate of the Company, or (b) a certificate of an independent engineer stating that delays in the acquisition or construction and completion of the Permian-San Juan Project to the extent aforesaid have occurred which are directly attributable to one or more of the causes specified in clause (b) of the second sentence of Section 6C.01 (specifying such cause or causes and specifying the aggregate period of such delays) and specifying also a postponed date (later than January 1, 1956 by not more than the aggregate period of the delays so specified) by which the Permian-San Juan Project is to be completed to the extent aforesaid. The Company shall also file with the Corporate Trustee, not later than the postponed date specified in the independent engineer's certificate provided for in clause (b) of the first sentence of this paragraph or in the latest further independent engineer's certificate filed as permitted by this sentence, either (1) a further certificate of an independent engineer stating that further delays in the acquisition or construction and completion of the Permian-San Juan Project to the extent aforesaid have occurred directly attributable to one or more of the causes aforesaid (specifying such cause or causes and specifying the aggregate period of such delays) and specifying a new date for such completion further postponed by not more than the period of such additional delays, or (2) a certificate of the Company and an accompanying certificate of an independent engineer stating that the Permian-San Juan Project has been completed to the extent aforesaid.

SECTION 6C.06. From and after the date of delivery to the Corporate Trustee of the certificate of the Company as to the completion