

orders of any regulatory body having proper jurisdiction, acts of the public enemy, wars, riots, sabotage, blockades, embargoes, insurrections, failure or inability to secure materials or labor by reason of priority or similar regulations or orders of the government, epidemics, landslides, lightning, earthquakes, fires, storms, floods, washouts or explosions.

SECTION 6A.08. The Company covenants and agrees that on or before January 1, 1955, unless it shall theretofore have delivered to the Corporate Trustee the documents provided for in Section 6A.04, it will file with the Corporate Trustee either (a) a certificate of the Company stating that the Loop Line Project has been completed, or (b) a certificate of an independent engineer stating that delays in the construction and completion of the Loop Line Project have occurred which are directly attributable to one or more of the causes specified in clause (b) of the second sentence of Section 6A.01 other than the absence of necessary authorization from the Federal Power Commission for the construction and operation of any portion of the Loop Line Project (specifying such cause or causes and specifying the aggregate period of such delays) and specifying also a postponed date (later than January 1, 1955 by not more than the aggregate period of the delays so specified) by which the Loop Line Project is to be completed. The Company shall also file with the Corporate Trustee not later than the postponed completion date specified in such independent engineer's certificate or the latest further independent engineer's certificate filed as permitted by this sentence, either (1) a further certificate of an independent engineer stating that further delays in the construction and completion of the Loop Line Project have occurred directly attributable to one or more of the causes aforesaid (specifying such cause or causes and specifying the aggregate period of such delays) and specifying a new completion date further postponed by not more than the period of such additional delays, or (2) a certificate of the Company stating that the Loop Line Project has been completed. Unless such a certificate as to completion shall have been filed with it, the Corporate Trustee, as soon as practicable after (i) January 1, 1955 or (ii) the postponed completion date specified in the latest